REAL-TIME SURVEILLANCE, WARRANTY AND
PART MANAGEMENT PROGRAMS FOR MOVABLE

New Jersey Department of Transportation DATE 05/25/12
PAGE 410 -1
TABULATION OF BIDS
CALL ORDER : 410 CONTRACT ID 11410 COUNTIES GLOUCESTER
LETTING DATE : 05/24/12 10:00AM DISTRICT
CONTRACT TIME 12/31/13 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) 100% STATE
MAINTENANCE MOVABLE BRIDGE AUTOMATION CONTRACT 2012
ROUTE 44 OVER MANTUA CREEK
PAULSBORO BOROUGH, GLOUCESTER COUNTY
DP 11410
STRUCTURE NO. 0806-151, M.P. 6.30
C.E. NO 2621584
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 D0179 DAIDONE ELECTRIC, INC. $ 5,278,000.00 100.0000%
2 A3063 AGATE CONSTR CO INC S 6,247,120.72 118.3615%
3 A7025 A.P. CONSTRUCTION INC $ 6,877,200.00 130.2994%
4 12943 IEW CONSTR GP, INC S 7,707,421.92 146.0292%
5 c0658 CARR & DUFF INC $ 10,148,116.09 192.2720%
| ( 1 ) D0179 | ( 2 ) A3063 | ( 3 ) A7025
|[DAIDONE ELECTRIC, INC. |AGATE CONSTR CO INC |A.P. CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 BRIDGE
| I |
0001 151003M LUMP | 25000.00000 25000.00 | 25000.00000 25000.00] 25000.00000 25000.00
PERFORMANCE BOND AND PAYMENT BOND | | |
0002 152003P LUMP | 20000.00000 20000.00] 20000.00000 20000.00] 20000.00000 20000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0003 154003P LUMP | 200000.00000 200000.00| 200000.00000 200000.00| 200000.00000 200000.00
MOBILIZATION | | |
0004 159005M LUMP | 155800.00000 155800.00|] 533118.70000 533118.70| 250000.00000 250000.00
TRAFFIC CONTROL | |
0005 161003P LUMP | 7000.00000 7000.00 | 1000.00000 1000.00]| 150000.00000 150000.00
FINAL CLEANUP | \ I
0006 MMB147M 1.000 1Ls | 649000.00000 649000.00| 525000.00000 525000.00| 800000.00000 800000.00
ELECTRICAL BOXES, CONDUIT AND WIRING | | |
0007 MMB148M 1.000 LS | 57000.00000 57000.00 | 60000.00000 60000.00|] 100000.00000 100000.00
MOVABLE BRIDGE MONITORING SYSTEM | | |
0008 MMB149M 1.000 LS | 498000.00000 498000.00| 496500.00000 496500.00] 650000.00000 650000.00
I I
| I
I I

BRIDGE MONITORING SYSTEM



New Jersey Department of Transportation DATE 05/25/12
PAGE 410 -2
TABULATION OF BIDS
CALL ORDER 410 CONTRACT ID 11410 COUNTIES GLOUCESTER
LETTING DATE 05/24/12 10:00AM DISTRICT H4
SET-ASIDE
| ( 1 ) DO179 | ( 2 ) A3063 | ( 3 ) A7025
| DAIDONE ELECTRIC, INC. |AGATE CONSTR CO INC |A.P. CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0009 MMB150M 1.000 LS | 97000.00000 97000.00| 88800.00000 88800.00| 125000.00000 125000.00
ELECTRICAL TESTING AND MEASUREMENTS | | |
0010 MMB151M 1.000 LS | 22000.00000 22000.00] 27250.00000 27250.00] 45000.00000 45000.00
TRAINING AND MANUALS | | |
0011 MMB155M 1.000 LS | 8000.00000 8000.00|] 308000.00000 308000.00| 400000.00000 400000.00
INSTALLATION OF MONITORING SYSTEM | | |
0012 MMB157M 1.000 LS | 291000.00000 291000.00| 625000.00000 625000.00] 700000.00000 700000.00
SENSORS, DETECTORS, AND MONITORING | | |
DEVICES | I I
0013 MMB159M 1.000 LS | 38000.00000 38000.00 | 40000.00000 40000.00] 75000.00000 75000.00
PROGRAMMING MOVABLE BRIDGE MONITORING | | |
SYSTEM | | |
0014 MMB161M 1.000 1Ls | 700000.00000 700000.00] 500000.00000 500000.00| 325000.00000 325000.00
OPERATION AND MAINTENANCE OF BRIDGE | | |
DURING CONSTRUCTION | | |
0015 518053M 3.000 U | 3000.00000 9000.00 | 2334.00000 7002.00] 3000.00000 9000.00
MOTOR DISCONNECT SWITCH | | |
0016 706013M 2.000 U | 10000.00000 20000.00| 3250.00000 6500.00] 4000.00000 8000.00
PANELBOARD | |
0017 MMG010M 1.000 DOLL | 3200.00000 3200.00| 3200.00000 3200.00] 3200.00000 3200.00
TELEPHONE SERVICE | | |
0018 706005P LUMP | 58000.00000 58000.00| 225000.00000 225000.00] 350000.00000 350000.00
REMOVAL, RELOCATION, AND INSTALLATION | | |
OF MISCELLANEOUS ELECTRICAL ITEMS | | |
0019 706007P LUMP | 32000.00000 32000.00| 39500.00000 39500.00] 55000.00000 55000.00
GENERATOR LOAD BANK | | |
0020 706009P LUMP | 204000.00000 204000.00] 170000.00000 170000.00] 200000.00000 200000.00
MOTOR CONTROL CENTER, AUTOMATIC | | |
TRANSFER SWITCH, MOTORS AND DRIVES | | |
0021 518030P LUMP | 29000.00000 29000.00| 24750.00000 24750.00] 35000.00000 35000.00
CONTROL DESK MODIFICATIONS | | |
0022 706022M 2.000 U | 209000.00000 418000.00| 82000.00000 164000.001 300000.00000 600000.00
BRAKE REPLACEMENT | | |
0023 750015P LUMP | 178000.00000 178000.00] 162500.00000 162500.00] 200000.00000 200000.00
PROGRAMMABLE LOGIC CONTROLLER SYSTEM | | |
0024 MMB170M LUMP | 114000.00000 114000.00] 125000.00000 125000.00] 150000.00000 150000.00
ENGINE-GENERATOR REPLACEMENT | | |
0025 MMB171M LUMP | 589000.00000 589000.00| 1500000.00000 1500000.00|] 500000.00000 500000.00
|

AUXILIARY DRIVE REPLACEMENT



New Jersey Department of Transportation DATE 05/25/12
PAGE 410 -3
TABULATION OF BIDS
CALL ORDER 410 CONTRACT ID 11410 COUNTIES GLOUCESTER
LETTING DATE 05/24/12 10:00AM DISTRICT : H4
SET-ASIDE
| ( 1 ) DO179 | ( 2 ) A3063 | ( 3 ) A7025
| DAIDONE ELECTRIC, INC. |AGATE CONSTR CO INC |A.P. CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0026 201039P LUMP | 159000.00000 159000.00] 0.01000 0.01] 300000.00000 300000.00
TEMPORARY SHIELDING | | |
0027 706019M 4.000 U | 77000.00000 308000.00]| 85000.00000 340000.00]| 123000.00000 492000.00
BARRIER GATE | |
0028 518017P LUMP | 15000.00000 15000.00| 30000.00000 30000.00] 95000.00000 95000.00
BARRIER GATE FOUNDATION | | |
0029 MMB174M LUMP | 374000.00000 374000.00| 0.01000 0.01] 15000.00000 15000.00
BRIDGE & MONITORING SYSTEM INTEGRATION | | |
SECTION TOTALS | $ 5,278,000.00] $ 6,247,120.72] $ 6,877,200.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 5,278,000.00] $ 6,247,120.72] $ 6,877,200.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



New Jersey Department of Transportation DATE : 05/25/12
PAGE : 410 -4
TABULATION OF BIDS

CALL ORDER : 410 CONTRACT ID : 11410 COUNTIES : GLOUCESTER
LETTING DATE : 05/24/12 10:00AM DISTRICT : H4
SET-ASIDE
I ( 4 ) 12943 I ( 5 ) C0658 I ( )
|IEW CONSTR GP, INC |[CARR & DUFF INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 BRIDGE
| I |
0001 151003M LUMP | 25000.00000 25000.00 | 25000.00000 25000.00]
PERFORMANCE BOND AND PAYMENT BOND | | |
0002 152003P LUMP | 20000.00000 20000.00] 20000.00000 20000.00]
OWNER'S AND CONTRACTOR'S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0003 154003P LUMP | 200000.00000 200000.00| 200000.00000 200000.00]|
MOBILIZATION | | |
0004 159005M LUMP | 249750.00000 249750.00| 1864000.00000 1864000.00]
TRAFFIC CONTROL | | |
0005 161003P LUMP | 0.01000 0.01] 75700.00000 75700.00]
FINAL CLEANUP | |
0006 MMB147M 1.000 LS | 589577.47000 589577.47| 1775000.00000 1775000.00]|
ELECTRICAL BOXES, CONDUIT AND WIRING | | I
0007 MMB148M 1.000 LS | 67695.59000 67695.59 | 77880.00000 77880.00|
MOVABLE BRIDGE MONITORING SYSTEM | | |
0008 MMB149M 1.000 LS | 560180.95000 560180.95| 517300.00000 517300.00]
REAL-TIME SURVEILLANCE, WARRANTY AND | | |
PART MANAGEMENT PROGRAMS FOR MOVABLE | | |
BRIDGE MONITORING SYSTEM | | |
0009 MMB150M 1.000 LS | 100189.47000 100189.47| 191456.00000 191456.00]|
ELECTRICAL TESTING AND MEASUREMENTS | | |
0010 MMB151M 1.000 LS | 34961.47000 34961.47] 98854.00000 98854.00]
TRAINING AND MANUALS | | |
0011 MMB155M 1.000 LS |  295227.41000 295227.41] 204107.24000 204107.24|
INSTALLATION OF MONITORING SYSTEM | | I
0012 MMB157M 1.000 LS | 643108.03000 643108.03| 207794.40000 207794.40|
SENSORS, DETECTORS, AND MONITORING | | |
DEVICES | | |
0013 MMB159M 1.000 LS | 45130.39000 45130.39| 56100.00000 56100.00]
PROGRAMMING MOVABLE BRIDGE MONITORING | | I
SYSTEM | |
0014 MMB161M 1.000 LS | 2385000.00000 2385000.00| 921000.00000 921000.00]
OPERATION AND MAINTENANCE OF BRIDGE | | |
DURING CONSTRUCTION | | |
0015 518053M 3.000 U | 2632.60000 7897.80 | 2989.00000 8967.00]
MOTOR DISCONNECT SWITCH | | |
0016 706013M 2.000 U | 3666.85000 7333.70] 93086.12000 186172.24]|
|

PANELBOARD



New Jersey Department of Transportation

05/25/12

410 -5
TABULATION OF BIDS
CALL ORDER : 410 CONTRACT ID 11410 COUNTIES GLOUCESTER
LETTING DATE 05/24/12 10:00AM DISTRICT : H4
SET-ASIDE
I ( 4 ) I2943 I( 5 ) C0658 | )
| IEW CONSTR GP, INC |CARR & DUFF INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt
0017 MMGO10M 1.000 DOLL | 3200.00000 3200.00] 3200.00000 3200.00]
TELEPHONE SERVICE | I I
0018 706005P LUMP | 293911.66000 293911.66| 161759.36000 161759.36]|
REMOVAL, RELOCATION, AND INSTALLATION | | |
OF MISCELLANEOUS ELECTRICAL ITEMS | | |
0019 706007P LUMP | 44566.25000 44566.25| 26370.00000 26370.00]
GENERATOR LOAD BANK | | |
0020 706009P LUMP | 191804.16000 191804.16| 370854.00000 370854.00]
MOTOR CONTROL CENTER, AUTOMATIC | | |
TRANSFER SWITCH, MOTORS AND DRIVES | | |
0021 518030P LUMP | 27924.42000 27924.42 32370.32000 32370.32]
CONTROL DESK MODIFICATIONS | | |
0022 706022M 2.000 U | 164595.16000 329190.32| 234280.08000 468560.16|
BRAKE REPLACEMENT | | |
0023 750015P LUMP | 183342.20000 183342.20| 188514.00000 188514.00]
PROGRAMMABLE LOGIC CONTROLLER SYSTEM | | |
0024 MMB170M LUMP | 92258.54000 92258.54| 168109.09000 168109.09]
ENGINE-GENERATOR REPLACEMENT | | |
0025 MMB171M LUMP | 471848.94000 471848.94| 560197.80000 560197.80]
AUXILIARY DRIVE REPLACEMENT | | |
0026 201039P LUMP | 385000.00000 385000.00| 355141.05000 355141.05]
TEMPORARY SHIELDING | I |
0027 706019M 4.000 U | 106590.67000 426362.68] 86955.00000 347820.00]
BARRIER GATE | |
0028 518017P LUMP | 26959.33000 26959.33] 592183.68000 592183.68]
BARRIER GATE FOUNDATION | | |
0029 MMB174M LUMP | 1.13000 1.13| 443705.75000 443705.75]|
BRIDGE & MONITORING SYSTEM INTEGRATION | | |
SECTION TOTALS | $ 7,707,421.92| $ 10,148,116.09] $
—————————————————————————————————————————— R e S e
CONTRACT TOTALS | $ 7,707,421.92| $ 10,148,116.09| $

I CERTIFY THAT THE ABOVE IS AN EXACT TRANS
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,
EXTENSION AND ADDITIONS HAVE BEEN CORRECTE

SIGNED,

CRIPT OF THE
IF ANY, IN
D.



REAL-TIME SURVEILLANCE, WARRANTY AND
PART MANAGEMENT PROGRAMS FOR MOVABLE

New Jersey Department of Transportation DATE 05/25/12
PAGE 410 -1
TABULATION OF BIDS
CALL ORDER : 410 CONTRACT ID 11410 COUNTIES GLOUCESTER
LETTING DATE : 05/24/12 10:00AM DISTRICT
CONTRACT TIME 12/31/13 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) 100% STATE
MAINTENANCE MOVABLE BRIDGE AUTOMATION CONTRACT 2012
ROUTE 44 OVER MANTUA CREEK
PAULSBORO BOROUGH, GLOUCESTER COUNTY
DP 11410
STRUCTURE NO. 0806-151, M.P. 6.30
C.E. NO 2621584
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 D0179 DAIDONE ELECTRIC, INC. $ 5,278,000.00 100.0000%
2 A3063 AGATE CONSTR CO INC S 6,247,120.72 118.3615%
3 A7025 A.P. CONSTRUCTION INC $ 6,877,200.00 130.2994%
4 12943 IEW CONSTR GP, INC S 7,707,421.92 146.0292%
5 c0658 CARR & DUFF INC $ 10,148,116.09 192.2720%
| ( 1 ) D0179 | ( 2 ) A3063 | ( 3 ) A7025
|[DAIDONE ELECTRIC, INC. |AGATE CONSTR CO INC |A.P. CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 BRIDGE
| I |
0001 151003M LUMP | 25000.00000 25000.00 | 25000.00000 25000.00] 25000.00000 25000.00
PERFORMANCE BOND AND PAYMENT BOND | | |
0002 152003P LUMP | 20000.00000 20000.00] 20000.00000 20000.00] 20000.00000 20000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0003 154003P LUMP | 200000.00000 200000.00| 200000.00000 200000.00| 200000.00000 200000.00
MOBILIZATION | | |
0004 159005M LUMP | 155800.00000 155800.00|] 533118.70000 533118.70| 250000.00000 250000.00
TRAFFIC CONTROL | |
0005 161003P LUMP | 7000.00000 7000.00 | 1000.00000 1000.00]| 150000.00000 150000.00
FINAL CLEANUP | \ I
0006 MMB147M 1.000 1Ls | 649000.00000 649000.00| 525000.00000 525000.00| 800000.00000 800000.00
ELECTRICAL BOXES, CONDUIT AND WIRING | | |
0007 MMB148M 1.000 LS | 57000.00000 57000.00 | 60000.00000 60000.00|] 100000.00000 100000.00
MOVABLE BRIDGE MONITORING SYSTEM | | |
0008 MMB149M 1.000 LS | 498000.00000 498000.00| 496500.00000 496500.00] 650000.00000 650000.00
I I
| I
I I

BRIDGE MONITORING SYSTEM



New Jersey Department of Transportation DATE 05/25/12
PAGE 410 -2
TABULATION OF BIDS
CALL ORDER 410 CONTRACT ID 11410 COUNTIES GLOUCESTER
LETTING DATE 05/24/12 10:00AM DISTRICT H4
SET-ASIDE
| ( 1 ) DO179 | ( 2 ) A3063 | ( 3 ) A7025
| DAIDONE ELECTRIC, INC. |AGATE CONSTR CO INC |A.P. CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0009 MMB150M 1.000 LS | 97000.00000 97000.00| 88800.00000 88800.00| 125000.00000 125000.00
ELECTRICAL TESTING AND MEASUREMENTS | | |
0010 MMB151M 1.000 LS | 22000.00000 22000.00] 27250.00000 27250.00] 45000.00000 45000.00
TRAINING AND MANUALS | | |
0011 MMB155M 1.000 LS | 8000.00000 8000.00|] 308000.00000 308000.00| 400000.00000 400000.00
INSTALLATION OF MONITORING SYSTEM | | |
0012 MMB157M 1.000 LS | 291000.00000 291000.00| 625000.00000 625000.00] 700000.00000 700000.00
SENSORS, DETECTORS, AND MONITORING | | |
DEVICES | I I
0013 MMB159M 1.000 LS | 38000.00000 38000.00 | 40000.00000 40000.00] 75000.00000 75000.00
PROGRAMMING MOVABLE BRIDGE MONITORING | | |
SYSTEM | | |
0014 MMB161M 1.000 1Ls | 700000.00000 700000.00] 500000.00000 500000.00| 325000.00000 325000.00
OPERATION AND MAINTENANCE OF BRIDGE | | |
DURING CONSTRUCTION | | |
0015 518053M 3.000 U | 3000.00000 9000.00 | 2334.00000 7002.00] 3000.00000 9000.00
MOTOR DISCONNECT SWITCH | | |
0016 706013M 2.000 U | 10000.00000 20000.00| 3250.00000 6500.00] 4000.00000 8000.00
PANELBOARD | |
0017 MMG010M 1.000 DOLL | 3200.00000 3200.00| 3200.00000 3200.00] 3200.00000 3200.00
TELEPHONE SERVICE | | |
0018 706005P LUMP | 58000.00000 58000.00| 225000.00000 225000.00] 350000.00000 350000.00
REMOVAL, RELOCATION, AND INSTALLATION | | |
OF MISCELLANEOUS ELECTRICAL ITEMS | | |
0019 706007P LUMP | 32000.00000 32000.00| 39500.00000 39500.00] 55000.00000 55000.00
GENERATOR LOAD BANK | | |
0020 706009P LUMP | 204000.00000 204000.00] 170000.00000 170000.00] 200000.00000 200000.00
MOTOR CONTROL CENTER, AUTOMATIC | | |
TRANSFER SWITCH, MOTORS AND DRIVES | | |
0021 518030P LUMP | 29000.00000 29000.00| 24750.00000 24750.00] 35000.00000 35000.00
CONTROL DESK MODIFICATIONS | | |
0022 706022M 2.000 U | 209000.00000 418000.00| 82000.00000 164000.001 300000.00000 600000.00
BRAKE REPLACEMENT | | |
0023 750015P LUMP | 178000.00000 178000.00] 162500.00000 162500.00] 200000.00000 200000.00
PROGRAMMABLE LOGIC CONTROLLER SYSTEM | | |
0024 MMB170M LUMP | 114000.00000 114000.00] 125000.00000 125000.00] 150000.00000 150000.00
ENGINE-GENERATOR REPLACEMENT | | |
0025 MMB171M LUMP | 589000.00000 589000.00| 1500000.00000 1500000.00|] 500000.00000 500000.00
|

AUXILIARY DRIVE REPLACEMENT



New Jersey Department of Transportation DATE 05/25/12
PAGE 410 -3
TABULATION OF BIDS
CALL ORDER 410 CONTRACT ID 11410 COUNTIES GLOUCESTER
LETTING DATE 05/24/12 10:00AM DISTRICT : H4
SET-ASIDE
| ( 1 ) DO179 | ( 2 ) A3063 | ( 3 ) A7025
| DAIDONE ELECTRIC, INC. |AGATE CONSTR CO INC |A.P. CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0026 201039P LUMP | 159000.00000 159000.00] 0.01000 0.01] 300000.00000 300000.00
TEMPORARY SHIELDING | | |
0027 706019M 4.000 U | 77000.00000 308000.00]| 85000.00000 340000.00]| 123000.00000 492000.00
BARRIER GATE | |
0028 518017P LUMP | 15000.00000 15000.00| 30000.00000 30000.00] 95000.00000 95000.00
BARRIER GATE FOUNDATION | | |
0029 MMB174M LUMP | 374000.00000 374000.00| 0.01000 0.01] 15000.00000 15000.00
BRIDGE & MONITORING SYSTEM INTEGRATION | | |
SECTION TOTALS | $ 5,278,000.00] $ 6,247,120.72] $ 6,877,200.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 5,278,000.00] $ 6,247,120.72] $ 6,877,200.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



New Jersey Department of Transportation DATE : 05/25/12
PAGE : 410 -4
TABULATION OF BIDS

CALL ORDER : 410 CONTRACT ID : 11410 COUNTIES : GLOUCESTER
LETTING DATE : 05/24/12 10:00AM DISTRICT : H4
SET-ASIDE
I ( 4 ) 12943 I ( 5 ) C0658 I ( )
|IEW CONSTR GP, INC |[CARR & DUFF INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 BRIDGE
| I |
0001 151003M LUMP | 25000.00000 25000.00 | 25000.00000 25000.00]
PERFORMANCE BOND AND PAYMENT BOND | | |
0002 152003P LUMP | 20000.00000 20000.00] 20000.00000 20000.00]
OWNER'S AND CONTRACTOR'S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0003 154003P LUMP | 200000.00000 200000.00| 200000.00000 200000.00]|
MOBILIZATION | | |
0004 159005M LUMP | 249750.00000 249750.00| 1864000.00000 1864000.00]
TRAFFIC CONTROL | | |
0005 161003P LUMP | 0.01000 0.01] 75700.00000 75700.00]
FINAL CLEANUP | |
0006 MMB147M 1.000 LS | 589577.47000 589577.47| 1775000.00000 1775000.00]|
ELECTRICAL BOXES, CONDUIT AND WIRING | | I
0007 MMB148M 1.000 LS | 67695.59000 67695.59 | 77880.00000 77880.00|
MOVABLE BRIDGE MONITORING SYSTEM | | |
0008 MMB149M 1.000 LS | 560180.95000 560180.95| 517300.00000 517300.00]
REAL-TIME SURVEILLANCE, WARRANTY AND | | |
PART MANAGEMENT PROGRAMS FOR MOVABLE | | |
BRIDGE MONITORING SYSTEM | | |
0009 MMB150M 1.000 LS | 100189.47000 100189.47| 191456.00000 191456.00]|
ELECTRICAL TESTING AND MEASUREMENTS | | |
0010 MMB151M 1.000 LS | 34961.47000 34961.47] 98854.00000 98854.00]
TRAINING AND MANUALS | | |
0011 MMB155M 1.000 LS |  295227.41000 295227.41] 204107.24000 204107.24|
INSTALLATION OF MONITORING SYSTEM | | I
0012 MMB157M 1.000 LS | 643108.03000 643108.03| 207794.40000 207794.40|
SENSORS, DETECTORS, AND MONITORING | | |
DEVICES | | |
0013 MMB159M 1.000 LS | 45130.39000 45130.39| 56100.00000 56100.00]
PROGRAMMING MOVABLE BRIDGE MONITORING | | I
SYSTEM | |
0014 MMB161M 1.000 LS | 2385000.00000 2385000.00| 921000.00000 921000.00]
OPERATION AND MAINTENANCE OF BRIDGE | | |
DURING CONSTRUCTION | | |
0015 518053M 3.000 U | 2632.60000 7897.80 | 2989.00000 8967.00]
MOTOR DISCONNECT SWITCH | | |
0016 706013M 2.000 U | 3666.85000 7333.70] 93086.12000 186172.24]|
|

PANELBOARD



New Jersey Department of Transportation

05/25/12

410 -5
TABULATION OF BIDS
CALL ORDER : 410 CONTRACT ID 11410 COUNTIES GLOUCESTER
LETTING DATE 05/24/12 10:00AM DISTRICT : H4
SET-ASIDE
I ( 4 ) I2943 I( 5 ) C0658 | )
| IEW CONSTR GP, INC |CARR & DUFF INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt
0017 MMGO10M 1.000 DOLL | 3200.00000 3200.00] 3200.00000 3200.00]
TELEPHONE SERVICE | I I
0018 706005P LUMP | 293911.66000 293911.66| 161759.36000 161759.36]|
REMOVAL, RELOCATION, AND INSTALLATION | | |
OF MISCELLANEOUS ELECTRICAL ITEMS | | |
0019 706007P LUMP | 44566.25000 44566.25| 26370.00000 26370.00]
GENERATOR LOAD BANK | | |
0020 706009P LUMP | 191804.16000 191804.16| 370854.00000 370854.00]
MOTOR CONTROL CENTER, AUTOMATIC | | |
TRANSFER SWITCH, MOTORS AND DRIVES | | |
0021 518030P LUMP | 27924.42000 27924.42 32370.32000 32370.32]
CONTROL DESK MODIFICATIONS | | |
0022 706022M 2.000 U | 164595.16000 329190.32| 234280.08000 468560.16|
BRAKE REPLACEMENT | | |
0023 750015P LUMP | 183342.20000 183342.20| 188514.00000 188514.00]
PROGRAMMABLE LOGIC CONTROLLER SYSTEM | | |
0024 MMB170M LUMP | 92258.54000 92258.54| 168109.09000 168109.09]
ENGINE-GENERATOR REPLACEMENT | | |
0025 MMB171M LUMP | 471848.94000 471848.94| 560197.80000 560197.80]
AUXILIARY DRIVE REPLACEMENT | | |
0026 201039P LUMP | 385000.00000 385000.00| 355141.05000 355141.05]
TEMPORARY SHIELDING | I |
0027 706019M 4.000 U | 106590.67000 426362.68] 86955.00000 347820.00]
BARRIER GATE | |
0028 518017P LUMP | 26959.33000 26959.33] 592183.68000 592183.68]
BARRIER GATE FOUNDATION | | |
0029 MMB174M LUMP | 1.13000 1.13| 443705.75000 443705.75]|
BRIDGE & MONITORING SYSTEM INTEGRATION | | |
SECTION TOTALS | $ 7,707,421.92| $ 10,148,116.09] $
—————————————————————————————————————————— R e S e
CONTRACT TOTALS | $ 7,707,421.92| $ 10,148,116.09| $

I CERTIFY THAT THE ABOVE IS AN EXACT TRANS
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,
EXTENSION AND ADDITIONS HAVE BEEN CORRECTE

SIGNED,

CRIPT OF THE
IF ANY, IN
D.



REAL-TIME SURVEILLANCE, WARRANTY AND
PART MANAGEMENT PROGRAMS FOR MOVABLE

New Jersey Department of Transportation DATE 05/25/12
PAGE 410 -1
TABULATION OF BIDS
CALL ORDER : 410 CONTRACT ID 11410 COUNTIES GLOUCESTER
LETTING DATE : 05/24/12 10:00AM DISTRICT
CONTRACT TIME 12/31/13 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) 100% STATE
MAINTENANCE MOVABLE BRIDGE AUTOMATION CONTRACT 2012
ROUTE 44 OVER MANTUA CREEK
PAULSBORO BOROUGH, GLOUCESTER COUNTY
DP 11410
STRUCTURE NO. 0806-151, M.P. 6.30
C.E. NO 2621584
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 D0179 DAIDONE ELECTRIC, INC. $ 5,278,000.00 100.0000%
2 A3063 AGATE CONSTR CO INC S 6,247,120.72 118.3615%
3 A7025 A.P. CONSTRUCTION INC $ 6,877,200.00 130.2994%
4 12943 IEW CONSTR GP, INC S 7,707,421.92 146.0292%
5 c0658 CARR & DUFF INC $ 10,148,116.09 192.2720%
| ( 1 ) D0179 | ( 2 ) A3063 | ( 3 ) A7025
|[DAIDONE ELECTRIC, INC. |AGATE CONSTR CO INC |A.P. CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 BRIDGE
| I |
0001 151003M LUMP | 25000.00000 25000.00 | 25000.00000 25000.00] 25000.00000 25000.00
PERFORMANCE BOND AND PAYMENT BOND | | |
0002 152003P LUMP | 20000.00000 20000.00] 20000.00000 20000.00] 20000.00000 20000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0003 154003P LUMP | 200000.00000 200000.00| 200000.00000 200000.00| 200000.00000 200000.00
MOBILIZATION | | |
0004 159005M LUMP | 155800.00000 155800.00|] 533118.70000 533118.70| 250000.00000 250000.00
TRAFFIC CONTROL | |
0005 161003P LUMP | 7000.00000 7000.00 | 1000.00000 1000.00]| 150000.00000 150000.00
FINAL CLEANUP | \ I
0006 MMB147M 1.000 1Ls | 649000.00000 649000.00| 525000.00000 525000.00| 800000.00000 800000.00
ELECTRICAL BOXES, CONDUIT AND WIRING | | |
0007 MMB148M 1.000 LS | 57000.00000 57000.00 | 60000.00000 60000.00|] 100000.00000 100000.00
MOVABLE BRIDGE MONITORING SYSTEM | | |
0008 MMB149M 1.000 LS | 498000.00000 498000.00| 496500.00000 496500.00] 650000.00000 650000.00
I I
| I
I I

BRIDGE MONITORING SYSTEM



New Jersey Department of Transportation DATE 05/25/12
PAGE 410 -2
TABULATION OF BIDS
CALL ORDER 410 CONTRACT ID 11410 COUNTIES GLOUCESTER
LETTING DATE 05/24/12 10:00AM DISTRICT H4
SET-ASIDE
| ( 1 ) DO179 | ( 2 ) A3063 | ( 3 ) A7025
| DAIDONE ELECTRIC, INC. |AGATE CONSTR CO INC |A.P. CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0009 MMB150M 1.000 LS | 97000.00000 97000.00| 88800.00000 88800.00| 125000.00000 125000.00
ELECTRICAL TESTING AND MEASUREMENTS | | |
0010 MMB151M 1.000 LS | 22000.00000 22000.00] 27250.00000 27250.00] 45000.00000 45000.00
TRAINING AND MANUALS | | |
0011 MMB155M 1.000 LS | 8000.00000 8000.00|] 308000.00000 308000.00| 400000.00000 400000.00
INSTALLATION OF MONITORING SYSTEM | | |
0012 MMB157M 1.000 LS | 291000.00000 291000.00| 625000.00000 625000.00] 700000.00000 700000.00
SENSORS, DETECTORS, AND MONITORING | | |
DEVICES | I I
0013 MMB159M 1.000 LS | 38000.00000 38000.00 | 40000.00000 40000.00] 75000.00000 75000.00
PROGRAMMING MOVABLE BRIDGE MONITORING | | |
SYSTEM | | |
0014 MMB161M 1.000 1Ls | 700000.00000 700000.00] 500000.00000 500000.00| 325000.00000 325000.00
OPERATION AND MAINTENANCE OF BRIDGE | | |
DURING CONSTRUCTION | | |
0015 518053M 3.000 U | 3000.00000 9000.00 | 2334.00000 7002.00] 3000.00000 9000.00
MOTOR DISCONNECT SWITCH | | |
0016 706013M 2.000 U | 10000.00000 20000.00| 3250.00000 6500.00] 4000.00000 8000.00
PANELBOARD | |
0017 MMG010M 1.000 DOLL | 3200.00000 3200.00| 3200.00000 3200.00] 3200.00000 3200.00
TELEPHONE SERVICE | | |
0018 706005P LUMP | 58000.00000 58000.00| 225000.00000 225000.00] 350000.00000 350000.00
REMOVAL, RELOCATION, AND INSTALLATION | | |
OF MISCELLANEOUS ELECTRICAL ITEMS | | |
0019 706007P LUMP | 32000.00000 32000.00| 39500.00000 39500.00] 55000.00000 55000.00
GENERATOR LOAD BANK | | |
0020 706009P LUMP | 204000.00000 204000.00] 170000.00000 170000.00] 200000.00000 200000.00
MOTOR CONTROL CENTER, AUTOMATIC | | |
TRANSFER SWITCH, MOTORS AND DRIVES | | |
0021 518030P LUMP | 29000.00000 29000.00| 24750.00000 24750.00] 35000.00000 35000.00
CONTROL DESK MODIFICATIONS | | |
0022 706022M 2.000 U | 209000.00000 418000.00| 82000.00000 164000.001 300000.00000 600000.00
BRAKE REPLACEMENT | | |
0023 750015P LUMP | 178000.00000 178000.00] 162500.00000 162500.00] 200000.00000 200000.00
PROGRAMMABLE LOGIC CONTROLLER SYSTEM | | |
0024 MMB170M LUMP | 114000.00000 114000.00] 125000.00000 125000.00] 150000.00000 150000.00
ENGINE-GENERATOR REPLACEMENT | | |
0025 MMB171M LUMP | 589000.00000 589000.00| 1500000.00000 1500000.00|] 500000.00000 500000.00
|

AUXILIARY DRIVE REPLACEMENT



New Jersey Department of Transportation DATE 05/25/12
PAGE 410 -3
TABULATION OF BIDS
CALL ORDER 410 CONTRACT ID 11410 COUNTIES GLOUCESTER
LETTING DATE 05/24/12 10:00AM DISTRICT : H4
SET-ASIDE
| ( 1 ) DO179 | ( 2 ) A3063 | ( 3 ) A7025
| DAIDONE ELECTRIC, INC. |AGATE CONSTR CO INC |A.P. CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0026 201039P LUMP | 159000.00000 159000.00] 0.01000 0.01] 300000.00000 300000.00
TEMPORARY SHIELDING | | |
0027 706019M 4.000 U | 77000.00000 308000.00]| 85000.00000 340000.00]| 123000.00000 492000.00
BARRIER GATE | |
0028 518017P LUMP | 15000.00000 15000.00| 30000.00000 30000.00] 95000.00000 95000.00
BARRIER GATE FOUNDATION | | |
0029 MMB174M LUMP | 374000.00000 374000.00| 0.01000 0.01] 15000.00000 15000.00
BRIDGE & MONITORING SYSTEM INTEGRATION | | |
SECTION TOTALS | $ 5,278,000.00] $ 6,247,120.72] $ 6,877,200.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 5,278,000.00] $ 6,247,120.72] $ 6,877,200.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



New Jersey Department of Transportation DATE : 05/25/12
PAGE : 410 -4
TABULATION OF BIDS

CALL ORDER : 410 CONTRACT ID : 11410 COUNTIES : GLOUCESTER
LETTING DATE : 05/24/12 10:00AM DISTRICT : H4
SET-ASIDE
I ( 4 ) 12943 I ( 5 ) C0658 I ( )
|IEW CONSTR GP, INC |[CARR & DUFF INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 BRIDGE
| I |
0001 151003M LUMP | 25000.00000 25000.00 | 25000.00000 25000.00]
PERFORMANCE BOND AND PAYMENT BOND | | |
0002 152003P LUMP | 20000.00000 20000.00] 20000.00000 20000.00]
OWNER'S AND CONTRACTOR'S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0003 154003P LUMP | 200000.00000 200000.00| 200000.00000 200000.00]|
MOBILIZATION | | |
0004 159005M LUMP | 249750.00000 249750.00| 1864000.00000 1864000.00]
TRAFFIC CONTROL | | |
0005 161003P LUMP | 0.01000 0.01] 75700.00000 75700.00]
FINAL CLEANUP | |
0006 MMB147M 1.000 LS | 589577.47000 589577.47| 1775000.00000 1775000.00]|
ELECTRICAL BOXES, CONDUIT AND WIRING | | I
0007 MMB148M 1.000 LS | 67695.59000 67695.59 | 77880.00000 77880.00|
MOVABLE BRIDGE MONITORING SYSTEM | | |
0008 MMB149M 1.000 LS | 560180.95000 560180.95| 517300.00000 517300.00]
REAL-TIME SURVEILLANCE, WARRANTY AND | | |
PART MANAGEMENT PROGRAMS FOR MOVABLE | | |
BRIDGE MONITORING SYSTEM | | |
0009 MMB150M 1.000 LS | 100189.47000 100189.47| 191456.00000 191456.00]|
ELECTRICAL TESTING AND MEASUREMENTS | | |
0010 MMB151M 1.000 LS | 34961.47000 34961.47] 98854.00000 98854.00]
TRAINING AND MANUALS | | |
0011 MMB155M 1.000 LS |  295227.41000 295227.41] 204107.24000 204107.24|
INSTALLATION OF MONITORING SYSTEM | | I
0012 MMB157M 1.000 LS | 643108.03000 643108.03| 207794.40000 207794.40|
SENSORS, DETECTORS, AND MONITORING | | |
DEVICES | | |
0013 MMB159M 1.000 LS | 45130.39000 45130.39| 56100.00000 56100.00]
PROGRAMMING MOVABLE BRIDGE MONITORING | | I
SYSTEM | |
0014 MMB161M 1.000 LS | 2385000.00000 2385000.00| 921000.00000 921000.00]
OPERATION AND MAINTENANCE OF BRIDGE | | |
DURING CONSTRUCTION | | |
0015 518053M 3.000 U | 2632.60000 7897.80 | 2989.00000 8967.00]
MOTOR DISCONNECT SWITCH | | |
0016 706013M 2.000 U | 3666.85000 7333.70] 93086.12000 186172.24]|
|

PANELBOARD



New Jersey Department of Transportation

05/25/12

410 -5
TABULATION OF BIDS
CALL ORDER : 410 CONTRACT ID 11410 COUNTIES GLOUCESTER
LETTING DATE 05/24/12 10:00AM DISTRICT : H4
SET-ASIDE
I ( 4 ) I2943 I( 5 ) C0658 | )
| IEW CONSTR GP, INC |CARR & DUFF INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt
0017 MMGO10M 1.000 DOLL | 3200.00000 3200.00] 3200.00000 3200.00]
TELEPHONE SERVICE | I I
0018 706005P LUMP | 293911.66000 293911.66| 161759.36000 161759.36]|
REMOVAL, RELOCATION, AND INSTALLATION | | |
OF MISCELLANEOUS ELECTRICAL ITEMS | | |
0019 706007P LUMP | 44566.25000 44566.25| 26370.00000 26370.00]
GENERATOR LOAD BANK | | |
0020 706009P LUMP | 191804.16000 191804.16| 370854.00000 370854.00]
MOTOR CONTROL CENTER, AUTOMATIC | | |
TRANSFER SWITCH, MOTORS AND DRIVES | | |
0021 518030P LUMP | 27924.42000 27924.42 32370.32000 32370.32]
CONTROL DESK MODIFICATIONS | | |
0022 706022M 2.000 U | 164595.16000 329190.32| 234280.08000 468560.16|
BRAKE REPLACEMENT | | |
0023 750015P LUMP | 183342.20000 183342.20| 188514.00000 188514.00]
PROGRAMMABLE LOGIC CONTROLLER SYSTEM | | |
0024 MMB170M LUMP | 92258.54000 92258.54| 168109.09000 168109.09]
ENGINE-GENERATOR REPLACEMENT | | |
0025 MMB171M LUMP | 471848.94000 471848.94| 560197.80000 560197.80]
AUXILIARY DRIVE REPLACEMENT | | |
0026 201039P LUMP | 385000.00000 385000.00| 355141.05000 355141.05]
TEMPORARY SHIELDING | I |
0027 706019M 4.000 U | 106590.67000 426362.68] 86955.00000 347820.00]
BARRIER GATE | |
0028 518017P LUMP | 26959.33000 26959.33] 592183.68000 592183.68]
BARRIER GATE FOUNDATION | | |
0029 MMB174M LUMP | 1.13000 1.13| 443705.75000 443705.75]|
BRIDGE & MONITORING SYSTEM INTEGRATION | | |
SECTION TOTALS | $ 7,707,421.92| $ 10,148,116.09] $
—————————————————————————————————————————— R e S e
CONTRACT TOTALS | $ 7,707,421.92| $ 10,148,116.09| $

I CERTIFY THAT THE ABOVE IS AN EXACT TRANS
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,
EXTENSION AND ADDITIONS HAVE BEEN CORRECTE

SIGNED,

CRIPT OF THE
IF ANY, IN
D.



REAL-TIME SURVEILLANCE, WARRANTY AND
PART MANAGEMENT PROGRAMS FOR MOVABLE

New Jersey Department of Transportation DATE 05/25/12
PAGE 410 -1
TABULATION OF BIDS
CALL ORDER : 410 CONTRACT ID 11410 COUNTIES GLOUCESTER
LETTING DATE : 05/24/12 10:00AM DISTRICT
CONTRACT TIME 12/31/13 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) 100% STATE
MAINTENANCE MOVABLE BRIDGE AUTOMATION CONTRACT 2012
ROUTE 44 OVER MANTUA CREEK
PAULSBORO BOROUGH, GLOUCESTER COUNTY
DP 11410
STRUCTURE NO. 0806-151, M.P. 6.30
C.E. NO 2621584
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 D0179 DAIDONE ELECTRIC, INC. $ 5,278,000.00 100.0000%
2 A3063 AGATE CONSTR CO INC S 6,247,120.72 118.3615%
3 A7025 A.P. CONSTRUCTION INC $ 6,877,200.00 130.2994%
4 12943 IEW CONSTR GP, INC S 7,707,421.92 146.0292%
5 c0658 CARR & DUFF INC $ 10,148,116.09 192.2720%
| ( 1 ) D0179 | ( 2 ) A3063 | ( 3 ) A7025
|[DAIDONE ELECTRIC, INC. |AGATE CONSTR CO INC |A.P. CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 BRIDGE
| I |
0001 151003M LUMP | 25000.00000 25000.00 | 25000.00000 25000.00] 25000.00000 25000.00
PERFORMANCE BOND AND PAYMENT BOND | | |
0002 152003P LUMP | 20000.00000 20000.00] 20000.00000 20000.00] 20000.00000 20000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0003 154003P LUMP | 200000.00000 200000.00| 200000.00000 200000.00| 200000.00000 200000.00
MOBILIZATION | | |
0004 159005M LUMP | 155800.00000 155800.00|] 533118.70000 533118.70| 250000.00000 250000.00
TRAFFIC CONTROL | |
0005 161003P LUMP | 7000.00000 7000.00 | 1000.00000 1000.00]| 150000.00000 150000.00
FINAL CLEANUP | \ I
0006 MMB147M 1.000 1Ls | 649000.00000 649000.00| 525000.00000 525000.00| 800000.00000 800000.00
ELECTRICAL BOXES, CONDUIT AND WIRING | | |
0007 MMB148M 1.000 LS | 57000.00000 57000.00 | 60000.00000 60000.00|] 100000.00000 100000.00
MOVABLE BRIDGE MONITORING SYSTEM | | |
0008 MMB149M 1.000 LS | 498000.00000 498000.00| 496500.00000 496500.00] 650000.00000 650000.00
I I
| I
I I

BRIDGE MONITORING SYSTEM



New Jersey Department of Transportation DATE 05/25/12
PAGE 410 -2
TABULATION OF BIDS
CALL ORDER 410 CONTRACT ID 11410 COUNTIES GLOUCESTER
LETTING DATE 05/24/12 10:00AM DISTRICT H4
SET-ASIDE
| ( 1 ) DO179 | ( 2 ) A3063 | ( 3 ) A7025
| DAIDONE ELECTRIC, INC. |AGATE CONSTR CO INC |A.P. CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0009 MMB150M 1.000 LS | 97000.00000 97000.00| 88800.00000 88800.00| 125000.00000 125000.00
ELECTRICAL TESTING AND MEASUREMENTS | | |
0010 MMB151M 1.000 LS | 22000.00000 22000.00] 27250.00000 27250.00] 45000.00000 45000.00
TRAINING AND MANUALS | | |
0011 MMB155M 1.000 LS | 8000.00000 8000.00|] 308000.00000 308000.00| 400000.00000 400000.00
INSTALLATION OF MONITORING SYSTEM | | |
0012 MMB157M 1.000 LS | 291000.00000 291000.00| 625000.00000 625000.00] 700000.00000 700000.00
SENSORS, DETECTORS, AND MONITORING | | |
DEVICES | I I
0013 MMB159M 1.000 LS | 38000.00000 38000.00 | 40000.00000 40000.00] 75000.00000 75000.00
PROGRAMMING MOVABLE BRIDGE MONITORING | | |
SYSTEM | | |
0014 MMB161M 1.000 1Ls | 700000.00000 700000.00] 500000.00000 500000.00| 325000.00000 325000.00
OPERATION AND MAINTENANCE OF BRIDGE | | |
DURING CONSTRUCTION | | |
0015 518053M 3.000 U | 3000.00000 9000.00 | 2334.00000 7002.00] 3000.00000 9000.00
MOTOR DISCONNECT SWITCH | | |
0016 706013M 2.000 U | 10000.00000 20000.00| 3250.00000 6500.00] 4000.00000 8000.00
PANELBOARD | |
0017 MMG010M 1.000 DOLL | 3200.00000 3200.00| 3200.00000 3200.00] 3200.00000 3200.00
TELEPHONE SERVICE | | |
0018 706005P LUMP | 58000.00000 58000.00| 225000.00000 225000.00] 350000.00000 350000.00
REMOVAL, RELOCATION, AND INSTALLATION | | |
OF MISCELLANEOUS ELECTRICAL ITEMS | | |
0019 706007P LUMP | 32000.00000 32000.00| 39500.00000 39500.00] 55000.00000 55000.00
GENERATOR LOAD BANK | | |
0020 706009P LUMP | 204000.00000 204000.00] 170000.00000 170000.00] 200000.00000 200000.00
MOTOR CONTROL CENTER, AUTOMATIC | | |
TRANSFER SWITCH, MOTORS AND DRIVES | | |
0021 518030P LUMP | 29000.00000 29000.00| 24750.00000 24750.00] 35000.00000 35000.00
CONTROL DESK MODIFICATIONS | | |
0022 706022M 2.000 U | 209000.00000 418000.00| 82000.00000 164000.001 300000.00000 600000.00
BRAKE REPLACEMENT | | |
0023 750015P LUMP | 178000.00000 178000.00] 162500.00000 162500.00] 200000.00000 200000.00
PROGRAMMABLE LOGIC CONTROLLER SYSTEM | | |
0024 MMB170M LUMP | 114000.00000 114000.00] 125000.00000 125000.00] 150000.00000 150000.00
ENGINE-GENERATOR REPLACEMENT | | |
0025 MMB171M LUMP | 589000.00000 589000.00| 1500000.00000 1500000.00|] 500000.00000 500000.00
|

AUXILIARY DRIVE REPLACEMENT



New Jersey Department of Transportation DATE 05/25/12
PAGE 410 -3
TABULATION OF BIDS
CALL ORDER 410 CONTRACT ID 11410 COUNTIES GLOUCESTER
LETTING DATE 05/24/12 10:00AM DISTRICT : H4
SET-ASIDE
| ( 1 ) DO179 | ( 2 ) A3063 | ( 3 ) A7025
| DAIDONE ELECTRIC, INC. |AGATE CONSTR CO INC |A.P. CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0026 201039P LUMP | 159000.00000 159000.00] 0.01000 0.01] 300000.00000 300000.00
TEMPORARY SHIELDING | | |
0027 706019M 4.000 U | 77000.00000 308000.00]| 85000.00000 340000.00]| 123000.00000 492000.00
BARRIER GATE | |
0028 518017P LUMP | 15000.00000 15000.00| 30000.00000 30000.00] 95000.00000 95000.00
BARRIER GATE FOUNDATION | | |
0029 MMB174M LUMP | 374000.00000 374000.00| 0.01000 0.01] 15000.00000 15000.00
BRIDGE & MONITORING SYSTEM INTEGRATION | | |
SECTION TOTALS | $ 5,278,000.00] $ 6,247,120.72] $ 6,877,200.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 5,278,000.00] $ 6,247,120.72] $ 6,877,200.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



New Jersey Department of Transportation DATE : 05/25/12
PAGE : 410 -4
TABULATION OF BIDS

CALL ORDER : 410 CONTRACT ID : 11410 COUNTIES : GLOUCESTER
LETTING DATE : 05/24/12 10:00AM DISTRICT : H4
SET-ASIDE
I ( 4 ) 12943 I ( 5 ) C0658 I ( )
|IEW CONSTR GP, INC |[CARR & DUFF INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 BRIDGE
| I |
0001 151003M LUMP | 25000.00000 25000.00 | 25000.00000 25000.00]
PERFORMANCE BOND AND PAYMENT BOND | | |
0002 152003P LUMP | 20000.00000 20000.00] 20000.00000 20000.00]
OWNER'S AND CONTRACTOR'S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0003 154003P LUMP | 200000.00000 200000.00| 200000.00000 200000.00]|
MOBILIZATION | | |
0004 159005M LUMP | 249750.00000 249750.00| 1864000.00000 1864000.00]
TRAFFIC CONTROL | | |
0005 161003P LUMP | 0.01000 0.01] 75700.00000 75700.00]
FINAL CLEANUP | |
0006 MMB147M 1.000 LS | 589577.47000 589577.47| 1775000.00000 1775000.00]|
ELECTRICAL BOXES, CONDUIT AND WIRING | | I
0007 MMB148M 1.000 LS | 67695.59000 67695.59 | 77880.00000 77880.00|
MOVABLE BRIDGE MONITORING SYSTEM | | |
0008 MMB149M 1.000 LS | 560180.95000 560180.95| 517300.00000 517300.00]
REAL-TIME SURVEILLANCE, WARRANTY AND | | |
PART MANAGEMENT PROGRAMS FOR MOVABLE | | |
BRIDGE MONITORING SYSTEM | | |
0009 MMB150M 1.000 LS | 100189.47000 100189.47| 191456.00000 191456.00]|
ELECTRICAL TESTING AND MEASUREMENTS | | |
0010 MMB151M 1.000 LS | 34961.47000 34961.47] 98854.00000 98854.00]
TRAINING AND MANUALS | | |
0011 MMB155M 1.000 LS |  295227.41000 295227.41] 204107.24000 204107.24|
INSTALLATION OF MONITORING SYSTEM | | I
0012 MMB157M 1.000 LS | 643108.03000 643108.03| 207794.40000 207794.40|
SENSORS, DETECTORS, AND MONITORING | | |
DEVICES | | |
0013 MMB159M 1.000 LS | 45130.39000 45130.39| 56100.00000 56100.00]
PROGRAMMING MOVABLE BRIDGE MONITORING | | I
SYSTEM | |
0014 MMB161M 1.000 LS | 2385000.00000 2385000.00| 921000.00000 921000.00]
OPERATION AND MAINTENANCE OF BRIDGE | | |
DURING CONSTRUCTION | | |
0015 518053M 3.000 U | 2632.60000 7897.80 | 2989.00000 8967.00]
MOTOR DISCONNECT SWITCH | | |
0016 706013M 2.000 U | 3666.85000 7333.70] 93086.12000 186172.24]|
|

PANELBOARD



New Jersey Department of Transportation

05/25/12

410 -5
TABULATION OF BIDS
CALL ORDER : 410 CONTRACT ID 11410 COUNTIES GLOUCESTER
LETTING DATE 05/24/12 10:00AM DISTRICT : H4
SET-ASIDE
I ( 4 ) I2943 I( 5 ) C0658 | )
| IEW CONSTR GP, INC |CARR & DUFF INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt
0017 MMGO10M 1.000 DOLL | 3200.00000 3200.00] 3200.00000 3200.00]
TELEPHONE SERVICE | I I
0018 706005P LUMP | 293911.66000 293911.66| 161759.36000 161759.36]|
REMOVAL, RELOCATION, AND INSTALLATION | | |
OF MISCELLANEOUS ELECTRICAL ITEMS | | |
0019 706007P LUMP | 44566.25000 44566.25| 26370.00000 26370.00]
GENERATOR LOAD BANK | | |
0020 706009P LUMP | 191804.16000 191804.16| 370854.00000 370854.00]
MOTOR CONTROL CENTER, AUTOMATIC | | |
TRANSFER SWITCH, MOTORS AND DRIVES | | |
0021 518030P LUMP | 27924.42000 27924.42 32370.32000 32370.32]
CONTROL DESK MODIFICATIONS | | |
0022 706022M 2.000 U | 164595.16000 329190.32| 234280.08000 468560.16|
BRAKE REPLACEMENT | | |
0023 750015P LUMP | 183342.20000 183342.20| 188514.00000 188514.00]
PROGRAMMABLE LOGIC CONTROLLER SYSTEM | | |
0024 MMB170M LUMP | 92258.54000 92258.54| 168109.09000 168109.09]
ENGINE-GENERATOR REPLACEMENT | | |
0025 MMB171M LUMP | 471848.94000 471848.94| 560197.80000 560197.80]
AUXILIARY DRIVE REPLACEMENT | | |
0026 201039P LUMP | 385000.00000 385000.00| 355141.05000 355141.05]
TEMPORARY SHIELDING | I |
0027 706019M 4.000 U | 106590.67000 426362.68] 86955.00000 347820.00]
BARRIER GATE | |
0028 518017P LUMP | 26959.33000 26959.33] 592183.68000 592183.68]
BARRIER GATE FOUNDATION | | |
0029 MMB174M LUMP | 1.13000 1.13| 443705.75000 443705.75]|
BRIDGE & MONITORING SYSTEM INTEGRATION | | |
SECTION TOTALS | $ 7,707,421.92| $ 10,148,116.09] $
—————————————————————————————————————————— R e S e
CONTRACT TOTALS | $ 7,707,421.92| $ 10,148,116.09| $

I CERTIFY THAT THE ABOVE IS AN EXACT TRANS
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,
EXTENSION AND ADDITIONS HAVE BEEN CORRECTE

SIGNED,

CRIPT OF THE
IF ANY, IN
D.



REAL-TIME SURVEILLANCE, WARRANTY AND
PART MANAGEMENT PROGRAMS FOR MOVABLE

New Jersey Department of Transportation DATE 05/25/12
PAGE 410 -1
TABULATION OF BIDS
CALL ORDER : 410 CONTRACT ID 11410 COUNTIES GLOUCESTER
LETTING DATE : 05/24/12 10:00AM DISTRICT
CONTRACT TIME 12/31/13 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) 100% STATE
MAINTENANCE MOVABLE BRIDGE AUTOMATION CONTRACT 2012
ROUTE 44 OVER MANTUA CREEK
PAULSBORO BOROUGH, GLOUCESTER COUNTY
DP 11410
STRUCTURE NO. 0806-151, M.P. 6.30
C.E. NO 2621584
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 D0179 DAIDONE ELECTRIC, INC. $ 5,278,000.00 100.0000%
2 A3063 AGATE CONSTR CO INC S 6,247,120.72 118.3615%
3 A7025 A.P. CONSTRUCTION INC $ 6,877,200.00 130.2994%
4 12943 IEW CONSTR GP, INC S 7,707,421.92 146.0292%
5 c0658 CARR & DUFF INC $ 10,148,116.09 192.2720%
| ( 1 ) D0179 | ( 2 ) A3063 | ( 3 ) A7025
|[DAIDONE ELECTRIC, INC. |AGATE CONSTR CO INC |A.P. CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 BRIDGE
| I |
0001 151003M LUMP | 25000.00000 25000.00 | 25000.00000 25000.00] 25000.00000 25000.00
PERFORMANCE BOND AND PAYMENT BOND | | |
0002 152003P LUMP | 20000.00000 20000.00] 20000.00000 20000.00] 20000.00000 20000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0003 154003P LUMP | 200000.00000 200000.00| 200000.00000 200000.00| 200000.00000 200000.00
MOBILIZATION | | |
0004 159005M LUMP | 155800.00000 155800.00|] 533118.70000 533118.70| 250000.00000 250000.00
TRAFFIC CONTROL | |
0005 161003P LUMP | 7000.00000 7000.00 | 1000.00000 1000.00]| 150000.00000 150000.00
FINAL CLEANUP | \ I
0006 MMB147M 1.000 1Ls | 649000.00000 649000.00| 525000.00000 525000.00| 800000.00000 800000.00
ELECTRICAL BOXES, CONDUIT AND WIRING | | |
0007 MMB148M 1.000 LS | 57000.00000 57000.00 | 60000.00000 60000.00|] 100000.00000 100000.00
MOVABLE BRIDGE MONITORING SYSTEM | | |
0008 MMB149M 1.000 LS | 498000.00000 498000.00| 496500.00000 496500.00] 650000.00000 650000.00
I I
| I
I I

BRIDGE MONITORING SYSTEM



New Jersey Department of Transportation DATE 05/25/12
PAGE 410 -2
TABULATION OF BIDS
CALL ORDER 410 CONTRACT ID 11410 COUNTIES GLOUCESTER
LETTING DATE 05/24/12 10:00AM DISTRICT H4
SET-ASIDE
| ( 1 ) DO179 | ( 2 ) A3063 | ( 3 ) A7025
| DAIDONE ELECTRIC, INC. |AGATE CONSTR CO INC |A.P. CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0009 MMB150M 1.000 LS | 97000.00000 97000.00| 88800.00000 88800.00| 125000.00000 125000.00
ELECTRICAL TESTING AND MEASUREMENTS | | |
0010 MMB151M 1.000 LS | 22000.00000 22000.00] 27250.00000 27250.00] 45000.00000 45000.00
TRAINING AND MANUALS | | |
0011 MMB155M 1.000 LS | 8000.00000 8000.00|] 308000.00000 308000.00| 400000.00000 400000.00
INSTALLATION OF MONITORING SYSTEM | | |
0012 MMB157M 1.000 LS | 291000.00000 291000.00| 625000.00000 625000.00] 700000.00000 700000.00
SENSORS, DETECTORS, AND MONITORING | | |
DEVICES | I I
0013 MMB159M 1.000 LS | 38000.00000 38000.00 | 40000.00000 40000.00] 75000.00000 75000.00
PROGRAMMING MOVABLE BRIDGE MONITORING | | |
SYSTEM | | |
0014 MMB161M 1.000 1Ls | 700000.00000 700000.00] 500000.00000 500000.00| 325000.00000 325000.00
OPERATION AND MAINTENANCE OF BRIDGE | | |
DURING CONSTRUCTION | | |
0015 518053M 3.000 U | 3000.00000 9000.00 | 2334.00000 7002.00] 3000.00000 9000.00
MOTOR DISCONNECT SWITCH | | |
0016 706013M 2.000 U | 10000.00000 20000.00| 3250.00000 6500.00] 4000.00000 8000.00
PANELBOARD | |
0017 MMG010M 1.000 DOLL | 3200.00000 3200.00| 3200.00000 3200.00] 3200.00000 3200.00
TELEPHONE SERVICE | | |
0018 706005P LUMP | 58000.00000 58000.00| 225000.00000 225000.00] 350000.00000 350000.00
REMOVAL, RELOCATION, AND INSTALLATION | | |
OF MISCELLANEOUS ELECTRICAL ITEMS | | |
0019 706007P LUMP | 32000.00000 32000.00| 39500.00000 39500.00] 55000.00000 55000.00
GENERATOR LOAD BANK | | |
0020 706009P LUMP | 204000.00000 204000.00] 170000.00000 170000.00] 200000.00000 200000.00
MOTOR CONTROL CENTER, AUTOMATIC | | |
TRANSFER SWITCH, MOTORS AND DRIVES | | |
0021 518030P LUMP | 29000.00000 29000.00| 24750.00000 24750.00] 35000.00000 35000.00
CONTROL DESK MODIFICATIONS | | |
0022 706022M 2.000 U | 209000.00000 418000.00| 82000.00000 164000.001 300000.00000 600000.00
BRAKE REPLACEMENT | | |
0023 750015P LUMP | 178000.00000 178000.00] 162500.00000 162500.00] 200000.00000 200000.00
PROGRAMMABLE LOGIC CONTROLLER SYSTEM | | |
0024 MMB170M LUMP | 114000.00000 114000.00] 125000.00000 125000.00] 150000.00000 150000.00
ENGINE-GENERATOR REPLACEMENT | | |
0025 MMB171M LUMP | 589000.00000 589000.00| 1500000.00000 1500000.00|] 500000.00000 500000.00
|

AUXILIARY DRIVE REPLACEMENT



New Jersey Department of Transportation DATE 05/25/12
PAGE 410 -3
TABULATION OF BIDS
CALL ORDER 410 CONTRACT ID 11410 COUNTIES GLOUCESTER
LETTING DATE 05/24/12 10:00AM DISTRICT : H4
SET-ASIDE
| ( 1 ) DO179 | ( 2 ) A3063 | ( 3 ) A7025
| DAIDONE ELECTRIC, INC. |AGATE CONSTR CO INC |A.P. CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0026 201039P LUMP | 159000.00000 159000.00] 0.01000 0.01] 300000.00000 300000.00
TEMPORARY SHIELDING | | |
0027 706019M 4.000 U | 77000.00000 308000.00]| 85000.00000 340000.00]| 123000.00000 492000.00
BARRIER GATE | |
0028 518017P LUMP | 15000.00000 15000.00| 30000.00000 30000.00] 95000.00000 95000.00
BARRIER GATE FOUNDATION | | |
0029 MMB174M LUMP | 374000.00000 374000.00| 0.01000 0.01] 15000.00000 15000.00
BRIDGE & MONITORING SYSTEM INTEGRATION | | |
SECTION TOTALS | $ 5,278,000.00] $ 6,247,120.72] $ 6,877,200.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 5,278,000.00] $ 6,247,120.72] $ 6,877,200.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



New Jersey Department of Transportation DATE : 05/25/12
PAGE : 410 -4
TABULATION OF BIDS

CALL ORDER : 410 CONTRACT ID : 11410 COUNTIES : GLOUCESTER
LETTING DATE : 05/24/12 10:00AM DISTRICT : H4
SET-ASIDE
I ( 4 ) 12943 I ( 5 ) C0658 I ( )
|IEW CONSTR GP, INC |[CARR & DUFF INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 BRIDGE
| I |
0001 151003M LUMP | 25000.00000 25000.00 | 25000.00000 25000.00]
PERFORMANCE BOND AND PAYMENT BOND | | |
0002 152003P LUMP | 20000.00000 20000.00] 20000.00000 20000.00]
OWNER'S AND CONTRACTOR'S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0003 154003P LUMP | 200000.00000 200000.00| 200000.00000 200000.00]|
MOBILIZATION | | |
0004 159005M LUMP | 249750.00000 249750.00| 1864000.00000 1864000.00]
TRAFFIC CONTROL | | |
0005 161003P LUMP | 0.01000 0.01] 75700.00000 75700.00]
FINAL CLEANUP | |
0006 MMB147M 1.000 LS | 589577.47000 589577.47| 1775000.00000 1775000.00]|
ELECTRICAL BOXES, CONDUIT AND WIRING | | I
0007 MMB148M 1.000 LS | 67695.59000 67695.59 | 77880.00000 77880.00|
MOVABLE BRIDGE MONITORING SYSTEM | | |
0008 MMB149M 1.000 LS | 560180.95000 560180.95| 517300.00000 517300.00]
REAL-TIME SURVEILLANCE, WARRANTY AND | | |
PART MANAGEMENT PROGRAMS FOR MOVABLE | | |
BRIDGE MONITORING SYSTEM | | |
0009 MMB150M 1.000 LS | 100189.47000 100189.47| 191456.00000 191456.00]|
ELECTRICAL TESTING AND MEASUREMENTS | | |
0010 MMB151M 1.000 LS | 34961.47000 34961.47] 98854.00000 98854.00]
TRAINING AND MANUALS | | |
0011 MMB155M 1.000 LS |  295227.41000 295227.41] 204107.24000 204107.24|
INSTALLATION OF MONITORING SYSTEM | | I
0012 MMB157M 1.000 LS | 643108.03000 643108.03| 207794.40000 207794.40|
SENSORS, DETECTORS, AND MONITORING | | |
DEVICES | | |
0013 MMB159M 1.000 LS | 45130.39000 45130.39| 56100.00000 56100.00]
PROGRAMMING MOVABLE BRIDGE MONITORING | | I
SYSTEM | |
0014 MMB161M 1.000 LS | 2385000.00000 2385000.00| 921000.00000 921000.00]
OPERATION AND MAINTENANCE OF BRIDGE | | |
DURING CONSTRUCTION | | |
0015 518053M 3.000 U | 2632.60000 7897.80 | 2989.00000 8967.00]
MOTOR DISCONNECT SWITCH | | |
0016 706013M 2.000 U | 3666.85000 7333.70] 93086.12000 186172.24]|
|

PANELBOARD



New Jersey Department of Transportation

05/25/12

410 -5
TABULATION OF BIDS
CALL ORDER : 410 CONTRACT ID 11410 COUNTIES GLOUCESTER
LETTING DATE 05/24/12 10:00AM DISTRICT : H4
SET-ASIDE
I ( 4 ) I2943 I( 5 ) C0658 | )
| IEW CONSTR GP, INC |CARR & DUFF INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt
0017 MMGO10M 1.000 DOLL | 3200.00000 3200.00] 3200.00000 3200.00]
TELEPHONE SERVICE | I I
0018 706005P LUMP | 293911.66000 293911.66| 161759.36000 161759.36]|
REMOVAL, RELOCATION, AND INSTALLATION | | |
OF MISCELLANEOUS ELECTRICAL ITEMS | | |
0019 706007P LUMP | 44566.25000 44566.25| 26370.00000 26370.00]
GENERATOR LOAD BANK | | |
0020 706009P LUMP | 191804.16000 191804.16| 370854.00000 370854.00]
MOTOR CONTROL CENTER, AUTOMATIC | | |
TRANSFER SWITCH, MOTORS AND DRIVES | | |
0021 518030P LUMP | 27924.42000 27924.42 32370.32000 32370.32]
CONTROL DESK MODIFICATIONS | | |
0022 706022M 2.000 U | 164595.16000 329190.32| 234280.08000 468560.16|
BRAKE REPLACEMENT | | |
0023 750015P LUMP | 183342.20000 183342.20| 188514.00000 188514.00]
PROGRAMMABLE LOGIC CONTROLLER SYSTEM | | |
0024 MMB170M LUMP | 92258.54000 92258.54| 168109.09000 168109.09]
ENGINE-GENERATOR REPLACEMENT | | |
0025 MMB171M LUMP | 471848.94000 471848.94| 560197.80000 560197.80]
AUXILIARY DRIVE REPLACEMENT | | |
0026 201039P LUMP | 385000.00000 385000.00| 355141.05000 355141.05]
TEMPORARY SHIELDING | I |
0027 706019M 4.000 U | 106590.67000 426362.68] 86955.00000 347820.00]
BARRIER GATE | |
0028 518017P LUMP | 26959.33000 26959.33] 592183.68000 592183.68]
BARRIER GATE FOUNDATION | | |
0029 MMB174M LUMP | 1.13000 1.13| 443705.75000 443705.75]|
BRIDGE & MONITORING SYSTEM INTEGRATION | | |
SECTION TOTALS | $ 7,707,421.92| $ 10,148,116.09] $
—————————————————————————————————————————— R e S e
CONTRACT TOTALS | $ 7,707,421.92| $ 10,148,116.09| $

I CERTIFY THAT THE ABOVE IS AN EXACT TRANS
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,
EXTENSION AND ADDITIONS HAVE BEEN CORRECTE

SIGNED,

CRIPT OF THE
IF ANY, IN
D.



